



## INVITATION TO-BID

## "RIGHT-OF-WAY

## MAINTENANCE SERVICES"

## **Response to Questions**

Issued 2/21/2024

**Question #1 sent 2/20/2024 at 1:13 PM:** It is possible to provide a map that includes street names? With a project this size, we want to make sure the footprint is covered

**<u>Response to Question #1:</u>** The only map is the one you can download off the CID web site. Its the CID boundary map provided to us by DeKalb GIS 6 years ago.

**Question #2 sent 2/20/2024 at 4:24 PM**: On Exhibit B Table 2 Bouldercrest Rd from International Park Dr. to Continental Way, is part of this actually Constitution Rd? On the map it looks like Bouldercrest ends and turns into Constitution before you get to International Park Dr.

**Response to Question #2:** The project limits on Bouldercrest Road begins at Constitution Road and ends at Continental Way. Constitution Road begins at Fayetteville Road and ends at Bouldercrest Road

**Question #3 sent 2/20/2024 at 4:35 PM:** Could you provide more information on Cedar Grove Rd and the stopping point (bridge closure?)? Also, could you provide more information on Old McDonough Rd to show where the start and stop points are? Trying to map this out before I go out and look at

**Response to Question #3**: Due to the bridge closure and the upcoming bridge reconstruction, trash pickup will occur at a frequency of once every 2 weeks from the closure to Thurman Road. Mowing tasks will be required on Cedar Grove Road from Moreland Ave (SR 42) to Thurman Road at a frequency of once every 2 weeks.

No work tasks required on Cedar Grove Road from the bridge closure to Bonsal Road.

On Cedar Grove Road; from Bonsal to the I-675 overpass (nor the bridge deck), mowing and trash pickup will be required once every 2 weeks.

There are 2 sections of Old McDonough Road; Section 1 is from Cedar Grove Road to the gated section. Section 2 is from Thurman Road to Transport City Drive. The work tasks remain the same as identified in the ITB.